Item Numb Item Description
PROJECT MOBILIZATION

1
GENERAL

© 00 NO Ol W

10
11
12
13
14
15
16
17
18
19

Mobilization, Demobilization, and Preparatory
Work (Not to Exceed 10% of the TOTAL EXTENDED
BASE BID PRICE)

Selective Demolition

Bypass Pumping Mobilization and Demobilization
Bypass Pumping

Dewatering

Downstream Cofferdam

Erosion and Sediment Control
Unclassified Excavation

Rock Excavation

Select Fill

Common Fill

Aggregate Base Course

Backfill Concrete

Control and Instrumentation
Electrical and Appurtenances
Electrical Power Supply

Excavated Waste Material Placement
Dam Face Clearing and Grubbing
Seeding and Reclamation

SHAFT HOUSE / GATE SHAFT

20
21
22
23
24
25

Shaft House Concrete Slabs

Shaft House Concrete Walls

Shaft House Miscellaneous Mechanical
Abandon 72-inch Gate Valve

72-Inch Bonneted Knife Gate

12-inch Steel Air Vent Piping

TUNNEL LINER / OUTLET CONDUIT

26
27
28
29
30

72-inch Welded Steel Pipe (Tunnel Liner)
Tunnel Liner Backfill Grouting

72-inch Welded Steel Pipe (Outlet Conduit)
8-inch Welded Steel Pipe (Gate Shaft Drain)
Precast Concrete Vault

VALVE HOUSE

31
32
33
34
35
36
37
38

Valve House Concrete Slabs

Valve House Concrete Walls

Valve House Miscellaneous Mechanical
72-inch Welded Steel Pipe (Outlet Conduit)
24-inch Welded Steel Pipe (Low Flow Conduit)
8-inch Welded Steel Pipe (Gate Shaft Drain)
18-inch Jet Flow Gate

60-inch Jet Flow Gate

STILLING BASIN

39
40
41
42
43
44
45
46
47
48

Stilling Basin Concrete Slabs

Stilling Basin Concrete Walls

Stilling Basin Access Ladders

Stilling Basin Chain Link Fence
Foundation Anchors

Foundation Drains

Riprap Bedding

Riprap (Onsite Source)

Riprap (Offsite Source)

Left Spillway Approach Concrete Wall

Quantity  Unit

CcY
CcY
118
118
118
120 LF

215 IF
172 cy
80 LF
304 LF

255
95

CcY
CcY

20 LF
19 LF
23 LF

301
289

CcY
CcY

250 LF
1200 LF
140 LF
600 cy
190 cy
1710 cy

66 CY

Engineer - URS
Unit Cost ($)

460,000.00

80,000.00

125,000.00
7,100.00
50,000.00
15,000.00
20,000.00
8.00

18.00
35.00

4.00

35.00
170.00
15,000.00
105,000.00
550,000.00
4.00
5,000.00
10,000.00

400.00
500.00
30,000.00
50,000.00
270,000.00
75.00

2,000.00
815.00
1,650.00
260.00
8,000.00

400.00
550.00
50,000.00
825.00
900.00
260.00
180,000.00
1,100,000.00

600.00
750.00
6,000.00
30.00
35.00
40.00
35.00
7.00
45.00
1,600.00
Total
%Mobe

Total Cost ($)

460,000.00

80,000.00

125,000.00
426,000.00
50,000.00
15,000.00
20,000.00
126,720.00
31,680.00
17,500.00
15,000.00
61,250.00
34,000.00
15,000.00
105,000.00
550,000.00
53,400.00
5,000.00
30,000.00

16,000.00
25,000.00
30,000.00
50,000.00
270,000.00
9,000.00

430,000.00
140,180.00
132,000.00
79,040.00
8,000.00

102,000.00
52,250.00
50,000.00
16,500.00
17,100.00

5,980.00

180,000.00

1,100,000.00

180,600.00
216,750.00
6,000.00
7,500.00
42,000.00
5,600.00
21,000.00
1,330.00
76,950.00
105,600.00

5,596,930.00
0.08

Contractor
Unit Cost ($)

232,000.00

170,000.00

70,000.00
7,000.00
200,000.00
80,000.00
25,000.00
10.00
39.00
76.00
13.00
60.00
570.00
210,000.00
150,000.00
165,000.00
6.00
10,000.00
6,000.00

1,400.00
1,700.00
130,000.00
110,000.00
515,000.00
450.00

3,000.00
1,200.00
5,400.00

300.00
6,000.00

850.00
1,700.00
47,000.00
2,800.00
2,500.00
300.00
80,000.00
512,000.00

750.00
1,500.00
8,500.00

32.00
57.00
140.00
60.00
25.00
70.00
1,300.00
Total
%Mobe

Note: Shaded cell pricing was adjusted slightly from
Design Report Cost Estimate to account for all costs
due to differing bid itemization.

ASI Constructors
Total Cost ($)

232,000.00

170,000.00

70,000.00
420,000.00
200,000.00

80,000.00

25,000.00
158,400.00

68,640.00

38,000.00

48,750.00
105,000.00
114,000.00
210,000.00
150,000.00
165,000.00

80,100.00

10,000.00

18,000.00

56,000.00
85,000.00
130,000.00
110,000.00
515,000.00
54,000.00

645,000.00
206,400.00
432,000.00
91,200.00
6,000.00

216,750.00
161,500.00
47,000.00
56,000.00
47,500.00
6,900.00
80,000.00
512,000.00

225,750.00
433,500.00
8,500.00
8,000.00
68,400.00
19,600.00
36,000.00
4,750.00
119,700.00
85,800.00

6,831,140.00
0.03

Contractor
Unit Cost ($)

665,000.00

125,000.00

175,000.00
3,580.00
175,000.00
50,000.00
15,000.00
2.50

25.00
20.00

4.00

20.00
355.00
215,000.00
165,000.00
130,000.00
1.00
10,000.00
6,500.00

1,295.00
885.00
150,000.00
50,000.00
550,000.00
350.00

3,500.00
750.00
6,250.00
275.00
25,000.00

510.00
1,000.00
125,000.00
3,500.00
3,500.00
525.00
150,000.00
625,000.00

725.00
1,150.00
15,000.00
30.00
60.00
175.00
20.00
15.00
50.00
1,525.00
Total
%Mobe

Johnson-Wilson
Total Cost ($)

665,000.00

125,000.00

175,000.00
214,800.00
175,000.00
50,000.00
15,000.00
39,600.00
44,000.00
10,000.00
15,000.00
35,000.00
71,000.00
215,000.00
165,000.00
130,000.00
13,350.00
10,000.00
19,500.00

51,800.00
44,250.00
150,000.00
50,000.00
550,000.00
42,000.00

752,500.00
129,000.00
500,000.00
83,600.00
25,000.00

130,050.00
95,000.00
125,000.00
70,000.00
66,500.00
12,075.00
150,000.00
625,000.00

218,225.00
332,350.00
15,000.00
7,500.00
72,000.00
24,500.00
12,000.00
2,850.00
85,500.00
100,650.00

6,709,600.00
0.10




