

## Attachment B - ATKINS Fee Schedule

**July 1, 2012- June 30, 2013**

ITEM		RATE	
<b><u>Personnel</u></b>			
Sr. Division Manager/ Principal Technical Professional		\$160–\$190/hour	
Sr. Group Manager/ Sr. Project Director/ Sr. Planner IV/ Sr. Scientist IV		\$145–\$160/hour	
Group Manager/ Sr. Project Manager II/ Project Director / Sr. Planner III/ Sr. Scientist III/ Sr. Engineer III		\$115–\$150/hour	
Sr. Project Manager I/ Sr. Planner II/ Sr. Scientist II / Sr. Engineer II		\$100–\$145/hour	
Project Manager /Associate Planner/ Sr. Scientist I/ Sr. Engineer I/ Sr. GIS Analyst I/ Sr. Surveyor I		\$90–\$120/hour	
Environmental Specialist / Engineer II/ Scientist II		\$80–\$95/hou	
Environmental Analyst / Engineer I/ Scientist I/ CAD Technician II/Technical Coordinator I		\$70–\$85/hour	
Program Assistant II/Technician II/ Technical Intern II		\$55–\$70/hour	
Technician I/Technical Intern I		\$50–\$60/hour	
Administrative (Office Svcs. Assistant I)		\$45–\$55/hour	
<b>ITEM</b>		<b>RATE</b>	
<b><u>Equipment</u></b>			
Photoionization Detector	\$50.00/day	Leica SR530 Survey Grade GPS	\$500.00/day
Landfill-gas Meter	\$50.00/day	Laser Level	\$40.00/day
LEL / O2 Meter	\$30.00/day	Magnetic Locator	\$30.00/day
Oil / Water Interface Probe	\$44.00/day	Raft	\$50.00/day
pH, Temp., Cond. DO Meter	\$40.00/day	ATV	\$100.00/day
Turbidimeter	\$30.00/day		
Groundwater Sampling Trailer	\$200.00/day		
(Grundfos Pump, Generator & Decon. Equip).		<b><u>Travel</u></b>	
Portable Generator & Grundfos Controller	\$150.00/day	Truck (mileage more than 75 miles per day)	\$.65/mile
Portable Generator	\$50.00/day	Per Diem	\$29.00/day
Hach Test Kit	\$30.00/day	Lodging	At cost
Petro Flag Samples	\$22.00/samp.		
12v Sample Pumps	\$30.00/day	<b><u>Communications</u></b>	
Groundwater Bailers	\$8.00/each	CD Data Copy	\$10.00/CD
Water / Soil Sampling Decontamination	\$10.00/sample		
Vinyl Tubing	\$.50/foot	<b><u>Misc. Expenses &amp; Consumable Supplies</u></b>	Cost+15%
Filters	\$20.00/each		
Electric Water Level Tape	\$30.00/day		
Transducer Water Level Data Logger	\$125.00/day		
	\$300.00/wk		
	\$750.00/mo		
Flow Meter (Open Channel Meter)	\$50.00/day		
Cut Throat Flume	\$30.00/day		
10 HP Water Pump (425 gpm capacity)	\$150.00/day		
Pitot Tube Closed Channel Flow Meter	\$30.00/day		
Air Pump (low volume)	\$30.00/day		
Peristaltic Pump	\$30.00/day		
Whale Purge Pump	\$30.00/day		
Level C Protective Clothing	\$130.00/day		
Total Station Survey Equipment	\$100.00/day		
Level Line Survey Equipment	\$30.00/day		
Trimble Geoexplorer III GPS Unit	\$60.00/day		

Non-salary expenses that are directly attributable to the project (i.e., travel, meals, lodging, auto rentals, printing and copies, graphic materials, phone charges, equipment and specialized computer charges, etc.) and subcontractor fees include a 15% charge to cover overhead and administration.

1. This schedule is effective until June 30, 2013.
2. Invoices will be submitted by Consultant monthly. Client will notify Consultant, in writing, of any objections to an invoice within ten (10) days of the date of invoice. Otherwise, the invoice shall be deemed acceptable by the Client. Amounts indicated on invoices are due and payable immediately upon receipt.
3. A late payment finance charge at a rate of 18% per annum (or the maximum amount allowed per law if lower) will be applied to any unpaid balance commencing 30 days after the date of the original invoice.
4. Fees for litigation and expert witness services will be charged at \$160.00 per hour with a 4-hour minimum per day.

## Hourly Rate of Key Personnel/Equipment

Title/Description		
PERSONNEL	NAMES	RATE (\$/HOUR)
Project Coordination Assistant	Teresa Bergman	60
Project Engineer	Erik Christensen	80
Sr Project Manager	John DeArment	120
Sr Hydrologist	Jeff Dunn	98
Sr Engineer	Ben Fennelly	105
Program Assistant	Annell Fillinger	60
Sr Hydrologist	Dan Hoffman	95
Sr Project Manager	Gary Ingman	130
Project Scientist	Seth Jarsky	80
Project Engineer	Matt Johnson	75
Project Engineer	Lance Lehigh	85
Sr Project Manager	Dan March	135
Technician	Heather McAdams	65
Sr Biologist	Rich McEldowney	120
Technician	Brent Merritt	65
Fishery Biologist	Joe Naughton	75
Sr GIS Analyst	Michelle Pettit	105
Project Biologist	Andrea Pipp	75
Sr CAD Technician	Judy Rosenbaum	75
Sr Water Resource Engineer	Mike Rotar	130
Environmental Planner	Becky Rude	95
Sr Program Engineer	Jim Suit	130
Sr Biologist	Mark Traxler	120
Sr Group Manager	Charlie Vandam	170
Project Scientist	Erich Weber	90
Sr Program Assistant	Juli Wilbanks	60
<b>EQUIPMENT</b>		
See attached fee schedule		
<b>*TRAVEL</b>	<b>STATE RATE</b>	
Mileage	*All reimbursements will be based	
Lodging	on current state travel rates:	
Meals		
Other	<a href="http://doa.mt.gov/doatravel/travelmain.asp">http://doa.mt.gov/doatravel/travelmain.asp</a>	